BUILDINGS DIVISION, BANGALORE.

Abstract Notification dated 16th September 1935.

The attention of the public is invited to the notification, calling for tenders for constructing Quarters for the Sub-Assistant Surgeon and Matron attached to the Central Jail in the extension of Jail at Bangalore, published on pages 1770-1772 of Part VI of the *Mysore Gazette*, dated 19th September 1935.

2. The last date of receiving tenders is 11th October 1935.

Abstract Notification dated 16th September 1935.

The attention of the public is invited to the notification, calling for tenders for the construction of a Record Room for the Deputy Commissioner's Office, attached to the Sessions Court Record Block in the compound of District Office, Bangalore, published on pages 1772-1773 of Part VI of the *Mysore Gazette*, dated 19th September 1935.

The last date of receiving tenders is 11th October 1935.

Notification dated 28th September 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Buildings Division, up to 18th October 1935 (2 P.M.) for extending the New "A" Station at Bangalore to the North of the existing building, Bangalore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of March 1936.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Bangalore, between the hours of 11 A.M. to 5 P.M.

3. Tender should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a depoist of Rupees six hundred only (600) in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for extending the New "A" Station at Bangalore by 30′ to the North of the existing building, Bangalore," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Transfer of works to third parties by selected contractors will not be countenanced by the Department, and in the case of any such attempt the earnest money is liable to be forfeited at the discretion of the Superintending Engineer.

Abstract estimate of the quantities for extending the New "A" Station at Bangalore by 30′ to the North of the existing building.

No.	Items of work	Unit	Rate	Quantity	Cost
1	Earthwork excavation ordinary and gravelly soil with a lead of 100 feet	C.yd.		122	
2	(*a*) Concrete stone jelly in surki mortar foundation work complete	C.ft.		1,000	
	(*b*) Coursed rubble stone masonry in mortar foundation and basement (courses to match with existing work)	,,		1,505	

No.	Items of work	Unit	Rate	Quantity	Cost
			Rs. a. p.		
	(c) Coursed rubble stone masonry in mortar superstructure (courses to match with existing work)	,,		5,408	
	(d) Stone slabs 6″ thick roughly dressed and fixed in mortar	S.ft.		478	
	(e) Bond stones 6″ thick for bonding old and new masonry	No.		111	
	(f) Making packets in existing walls and inserting bond stones	,,		74	
	(g) Cut stone arch work in mortar including centring, etc., complete	C.ft.		149	
	(h) Rolled steel girders fixed complete	Cwts.		6·5	
	(i) Stone cornice 6″ thick nicely dressed and fixed in mortar	R.ft.		61	
	(j) Dental cornice 12″ × 12″ brick in mortar and cement plastered complete	,,		47	
	(k) Binding walls 1½′ × 1½′ brick in mortar and cement plastered, complete	,,		46	
	(l) Cement pointing with thread lining	Sqr.		69	
3	First class Mangalore tiled flooring or cement slabbed flooring on 6″ stone jelly concrete bed and cement pointed	,,		10·26	
4	(a) First class Mangalore tiled roofing on corrugated G. I. sheeting as per the existing work, complete	Sqr.		14·85	
	(b) Ridge tiles set in motar and cement pointing	R.ft.		30	
	(c) Teakwood work wrought and put up complete with wood oiling two coats	C.ft.		171·08	
5	(a) Teakwood glazed sliding windows 1″ shutters fixed complete (as per existing)	S.ft.		506	
	(b) Teakwood semicircular ventilators	,,		54	
	(c) Teakwood rectangular ventilators with glazed shutters 1″ thick	,,		35	
	(d) Teakwood panelled door as per the existing one fixed complete with all fixtures	,,		144	
	(e) Pointing with silver gray silicate paint three coats	Sqr.		12·00	
6	(a) Wrought iron trusses as per the existing work 36′ celar span complete	No.		3	
	(b) Hoisting and fixing charges for above	,,		3	
	(c) 50 lbs. rails fixed complete	Cwt.		8·9	
	(d) Spiral staircase 3′ dia. and 11′ high as per existing complete	1		1	
7	Chunnam, moulding	R.ft.		23	
8	Boring holes in bed slabs of trusses 1½″ dia. and 6″ deep	No.		12	
9	Fixing 1″ dia. bolts with nuts, washers, etc., complete	,,		20	
10	(a) Dismantling stone masonry and removing the debris to a distant place	C.ft.		2,069	
11	Constructing a zinc sheet walling before dismantling the end walls to protect the machinery from dust, etc., and taking back the materials after the work is completed	S.ft.		1,500	
12	Building masonry drains round the extension as per the existing	R.ft.		105	

A. TANDONI RAO,
Executive Engineer.

BANGALORE DIVISION.

Notification dated 26th September 1935.

Notice is herey given that sealed tenders will be received at the Office of the Executive Engineer, Bangalore Division, up to 2 P.M. on 21st October 1935, for improving the capacity of Honnaikanahally Tank, Channapatna Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1936.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Bangalore, between the hours of 11 A.M. and 5 P.M.

3. Tender should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees Ninety only (Rs. 90) in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for improving the capacity of Honnaikanahally Tank, Channapatna Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for Contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

Approximate quantities required for improving the capacity of Honnaikanahally Tank, Channapatna Taluk.

Serial No.	Items of work	Unit	Quantity	Rate in	
				Figures	Words
	BUND.				
1	Cutting grips and removing ant hills	Grade	15½		
2	Earthwork to bund with watering, tamping, etc., complete (Sectional measurements will be given and not by pit measurements)	C.yd.	1,870		
3	Turfing slopes of bund	S.yd.	2,748		
4	Refixing fallen grade stones with new bed slabs, etc.	Each	8		
5	Removing and resetting rough stone work with the required new jelly	C.yd.	465		
	SLUICE.				
1	Earthwork cut opening the bund and refilling with consolidation after repairing or reconstructing the sluice	C.yd.	90		
2	Earthwork excavating foundation	,,	10		
3	Stone jelly concrete in surki mortar	C.ft.	90		
4	Burnt brick in surki mortar	,,	480		
5	Burnt stone slabs 6″ thick, dressed and fixed in surki mortar	S.ft.	140		
6	Plastering with surki mortar	Sqr.	5.00		
7	Cutting holes in slab for orifice and guide stones	Each	4		
8	Providing plug and an iron rod as per approved design with locking arrangements	,,	1		

Serial No.	Items of work	Unit	Quantity	Rate in	
				Figures	Words
	WASTE WEIR.				
1	Burnt brick in surki mortar	C.ft.	425		
2	Stone jelly concrete in surki mortar	,,	159		
3	Burnt stone slabs 6″ thick dressed and fixed in surki mortar	S.ft.	159		
4	Plastering with surki mortar	Sqr.	6.18		

M. A. SRINIVASACHARI,
Executive Engineer.

HASSAN DIVISION.

Abstract Notification dated 15th September 1935.

The attention of the public is hereby invited to the detailed notification, calling for tenders for restoring Shankadakoppal Dyavanakatte, Register No. 84 of Hassan Taluk, published in pages 1774-1775 of Part VI of the *Mysore Gazette*, dated 19th September 1935. The earnest money to accompany the tender is Rs. 130 and the last date for the tender is 12th October 1935.

N. LAKSHMINARASIMHAIYA,
Executive Engineer.

SHIMOGA DIVISION.

Notification dated 24th September 1935.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Shimoga Division, up to 2 P.M. on Monday the 21st October 1935 for improvements to Men's and Women's dispensaries at Sagar. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1936.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Shimoga between the hours of 11 A.M. and 5 P.M.

3. Tender should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a Treasury Chellan for having deposited a security deposit of Rs. 100 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for improvements to Men's and Women's dispensaries at Sagar," in default of which, tenders will be rejected. On accceptance of Tenders a further deposit of Rs. 250 will have to be made.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the Notice Board in the Executive Engineer's Office, in due course. No enquiry regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. Rates once tendered will not be enhanced on any account.

10. Rates for non-tendered and non-estimated items shall be as per schedule rates of the Department or those fixed by the Executive Engineer after working out data with not more than 10 per cent for Contractor's profit.

11. In all matters not specifically provided for and in all matters of dispute about rates, quantities, measurements, quality of works, etc., and in all disputes of any kind, the decision of the Executive Engineer will be final and legally binding.

12. Quotations must be given in words as well as in figures and they must be in specific term of unit shown against each item of work. Any quotation quoted at so much percentage less or more than estimated rate will not be accepted.

13. Work should be according to departmental specifications.

14. Transfer of works to other parties or subletting of contracts is prohibited.

15. Monthly progress should not be less than Rs. 1,000 and the work should be completed by the end of May 1936.

16. Cement will be supplied by the Department and the cost with centage will be recovered.

Abstract estimate for improvements to Men's and Women's Dispensaries at Sagar.

Sl. No.	Item of work	Per	Quantity	Rate	
				In figures	In words
	I. (a) Improving the Male Dispensary at Sagar.				
1(b)	Removing the existing doors	No.	6		
(a)	Removing the existing windows	,,	2		
2	Dismantling laterite walls	C.ft.	494		
3	Fixing the released door in ward	S.ft.	44		
4	Providing and fixing a new teakwood window with only glass shutters similar to existing ones	,,	16		
5	Providing and fixing teakwood ventilators with expanded metal and, etc., similar to existing ones	,,	9		
6	Fixing the released door	No.	1		
7	Constructing old cut laterite stone in surki mortar	C.ft.	176		
8	Providing and fixing teakwood collar pieces to rafters	,,	5		
	I. (b) Constructing a new ward and bath-room in the left-wing.				
1	Earthwork excavation for foundation ..	C.yd.	25		
2	Filling in concrete of stone jelly in surki mortar	C.ft.	207		
3	Cut laterite in surki mortar	,,	1,803		
4	Providing burnt stone slabs dressed and fixed 6″ thick	S.ft.	51		
5	Fixing released doors	No.	2		
6	Do windows	,,	1		
7	Providing and fixing new teakwood battened window with glass shutters inside in 4 halves and wooden shutters outside in 4 halves as per existing windows	S.ft.	32		
8	Providing and fixing new teakwood battened ventilators with glass shutters inside in 4 halves and wooden shutters outside in 4 halves as per existing ventilators	S.ft.	32		
9	Teakwood work (Mysore Teak) wrought and put up including two coats of wood oiling ..	C.ft.	49·30		
10	Roofing with first class Mangalore Tiles on teak-wood reepers 2″ × 1″ and tiles tied with wire.	Square	5·56		
11	Ridge tiles set in mortar and pointed with cement	R.ft.	36		
12	Chunam plastering	Square	15·78		
13	White washing 2 coats	,,	,,		
14	Flooring on 3″ chunam concrete bed and 1½″ cement concrete and cement plastering ½″ thick coloured with Shalimar Red-Oxide and cut in squares 10′ × 10′	Square	2·97		
15	Plain eave board of teakwood 9″ × 1″ ..	R.ft.	62		
16	Finials (Wooden) 1½′ high	No.	1		
17	Silicate Chocolate painting to doors and windows, 2 coats	Square	2·56		
18	Providing sinks 3′ × 4′ in bath room with cement plastering	No.	2		
19	Cement pointing	Square	1·16		
20	Providing 2 sets of steps 4′ long	L.S.	..		
	II. (a) Improving Female Dispensary at Sagar.				
1	Removing outer shutters of the windows ..	L.S.	..		
2	Providing reinforced concrete fret work to ventilators	S.ft.	90		
3	Removing existing windows	No.	2		
4	Removing existing doors	,,	2		
5	Dismantling western end wall	C.ft.	412		
6	Constructing old laterite stone in surki mortar ..	C.ft.	68		

Sl. No.	Item of work	Per	Quantity	Rate	
				In figures	In words
	II. (b) *Constructing Wings.*				
1	Earthwork excavation	C.yd.	64		
2	Filling in jelly concrete in surki mortar ..	C.ft.	572		
3	Cut laterite stone in surki mortar	,,	4,398		
4	Providing and fixing teakwood battened windows with iron bars with glass shutters inside in 4 halves with wooden shutters similar to existing ones	S.ft.	64		
5	Do doors do ..	,,	92		
6	Do Ventilators do ..	,,	64		
7	Teakwood wrought (Mysore Teak) and put up including 2 coats wood oiling, and etc., ..	C.ft.	189·4		
8	Burnt stone slabs roughly dressed and fixed 6″ thick	,,	286		
9	Roofing with first class Mangalore Tiles on teak reapers 2″ × 1″ including tieing end tiles with wire	Square	7·92		
10	Do without ceiling tiles ..	,,	8·64		
11	Mortar plastering	,,	47·5		
12	White washing, 2 coats	,,	47·5		
13	Ridge tiles set in surki mortar and pointed with cement	R.ft.	70		
14	Mortar borders 9″ thick	,,	40		
15	Teakwood eaveboard 9″ × 1′	,,	180		
16	Silicate chocolate painting 2 coats	Square	5·06		
17	Flooring on 3″ chunam concrete bed and 1½″ cement concrete, plastered with cement mortar ½″ thick coloured red, with Shalimar red ochre and cut into squares of 10′ × 10′ ..	Square	7·54		
18	Fixing old released windows	No.	2		
19	Providing sinks 3′ × 4′ in bath	L.S.	..		
20	Providing absorption pits 6′ cubical filled with brick bats and etc.	Each	..		
21	Teakwood finials 1½′ high	No.	6		
22	Cement pointing	Square	2·6		
23	Providing Teakwood Railings (as per approved design)	R.ft.	43		

B. KRISHNA RAO,
Executive Engineer.

MEDICAL DEPARTMENT

VICTORIA, MINTO OPHTHALMIC AND VANI VILAS HOSPITALS, BANGALORE.

Tender Notice dated 26th September 1935.

Notice is hereby given that sealed tenders, in triplicate, on half-sheet foolscap sized paper, will be received at the Office of the Superintendent, Minto Ophthalmic Hospital, Bangalore, by the undersigned at 11 A.M. on Monday the 4th November 1935, for the supply of articles of Diet, etc., required for the use of the said Hospitals, from 1st January 1936 to 31st December 1936.

2. No tenders will be received after the date and hour abovementioned.

3. Tenders to be superscribed "Tender for the supply of *provisions* to the Victoria, Minto Ophthalmic and Vani Vilas Hospitals".

4. No tender will be received unless accompanied by a deposit of Rs. 300 in cash, or currency notes, or Treasury receipts.

5. Tenders will be opened by the Committee of Medical Officers at the Office of the Superintendent, Minto Ophthalmic Hospital, Bangalore, on the date and at the hour abovementioned in the presence of such tenderers as may choose to attend.

6. The rate for each item must be specified in figures as well as in words, and they must be for the particular kind or brand of the articles as specified in the list appended hereto. The value of each tender must be worked out according to the rates tendered and the total value must also be entered in words in ink. Tenders not conforming to this rule will be rejected.

7. The quantities stated in the list are not guaranteed.

8. The Senior Surgeon does not bind himself to accept the lowest or any tender or to assign any reason for not accepting any tender.